DACA31-00-R-0026

SECTIONC
DESCRIPTION, SPECIFICATIONSAND
STATEMENT OF WORK

C1l SCOPE AND PURPOSE
C.1.1 General

The purpose of this Contract isto transfer ownership of specified National Capital Region
(NCR) instalations (Installation) utility distribution and collection systems (UDC Systems)
(except natural gas distribution systems) from the United States Government to one or more non-
government entities; to require that the new owner, through its own financing arrangements,
promptly brings the UDC Systems into compliance with al relevant and appropriate standards
that apply to non-government-owned utility distribution and collection systems; to require that the
new owner provide quality operation and maintenance of the UDC Systems; and to require that
the new owner provide uninterrupted, high quality distribution and collection services of the
utilities carried by the UDC Systems.

C.1.2 Coverage of this Contract
The information in this solicitation pertains to al of the Instalations and UDC Systems

shown below. However, only the Instalation(s) and its (their) respective UDC System(s)
explicitly identified in the award portion of this solicitation is (are) covered by this solicitation.

MDW Installations
#1 #2 #3 #4 #5
Fort Meade Fort Myer Fort McNair Fort Belvoir |Fort A.P. Hill
E, NG E, PW, WW |E, NG, PW, WW | E, PW, WW E
CLINS

0001 X
0002 X
0003 X
0004 X
0005 X
0006 X X
0007 X X
0008 X X
0009 X X
0010 X X
0011 X X
0012 X X
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0013 X X

0014 X X
0015 X X
0016 X X X

0017 X X X

0018 X X X
0019 X X X

0020 X X X
0021 X X X
0022 X X X

0023 X X X
0024 X X X
0025 X X X
0026 X X X X

0027 X X X X
0028 X X X X
0029 X X X X
0030 X X X X
0031 X X X X X

E - ELECTRIC

NG - NATURAL GAS
PW - POTABLE WATER
WW - WASTE WATER

C.2 PRIVATIZATION POLICY
C.2.1. Policy

Section 2688 of Title 10, United States Code gives the Secretary of a military department
authority to convey all or part of Department of Defense (DoD) utility systems, including electric,
water, wastewater, and natural gas, as well as steam, hot and chilled water, and
telecommunication systems, to a municipal, private, regional, district, or cooperative utility
company or other entity. DoD has decided to privatize the electric, water, wastewater and natural
gas utility systems on its installations, except where privatization is uneconomical or unique
security reasons require DoD to retain ownership. DoD’s objective is to remove themselves from
the business of owning, managing and operating utility systems by privatizing these utility
systems.

C.2.2. Privatization Defined

Privatization is defined as the transfer of ownership, responsibilities for investments,
upgrade, plant replacement and continued operation and maintenance of the Army-owned utility
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systems to the non-Department of Defense sector. An economic analysis is required by federal
statute. The economic analysis requires a positive life cycle cost analysis for the privatization
option. Congress further requires a 21-day period to review the economic analysis before a
conveyance can be made. All agreements made pursuant to this notification are also subject to
Congressional notification.

C.3 REQUIREMENTS(GENERAL)
C.3.1 Own, Replace, Upgrade, Repair, Operate and Maintain

The Contractor(s) shall accept full ownership and liability for the UDC Systems, except natural
gas UDC's a the installations listed in Section C.1.2. The Contractor(s) shal furnish the facilities,
labor, materials, tools and equipment necessary to operate, maintain, repair, expand, upgrade and
improve the UDC System(s) to ensure safe, adequate and dependable service to each existing or
new Government or tenant connection within the serviced premises, consistently, 24 hours a day,
365 days per year. The Contractor(s) shall be responsible for funding all capital investments
necessary to acquire, maintain and operate each system in a safe, reliable condition and to meet
the requirements listed herein. These services shall be in accordance with all relevant and
appropriate local, state/district and federal codes as well as industry standards. The Contractor(s)
shall be responsible for compliance when relevant and appropriate local, state/district and federal
codes are changed or new ones are put into effect.

C.3.2 Existing Natural GasUDC Systems

The Contractor will not be required to assume ownership of the existing natural gas UDC
Systems, but will be required to operate and maintain these UDC Systems on behalf of the
Government until such time that a new natural gas UDC System(s) becomes operational. The
new natural gas UDC System(s) will be designed, constructed, installed and owned by the
Contractor and at such time, the Contractor will be required to meet all relevant and appropriate
environmental regulations, policies and guidance's from federal, state/district and local authorities
to de-commission the existing Government-owned natural gas UDC Systems.

C.3.3 General UDC System Descriptions

The UDC Systemsiinitially covered by this Contract shall be those described in the documents
entitled, General UDC System Descriptions, attached to this Contract at Section J, List of
Attachments. These documents include narrative descriptions and inventories, and constitute the
Government’s best available data to describe the UDC Systems' service arrangements, system
configurations and system requirements at the time of Contract Award. They include “order-of-
magnitude” inventory reports containing estimated linear feet/circuit miles, estimated installation
dates, and other information about the particular UDC System being described.
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C.4 TRANSITIONTO OWNERSHIP
C.4.1 Environmental Assessment

The Government is preparing an Environmental Assessment (EA) for the proposed
privatization action at each Military District of Washington (MDW) installation, which
encompasses all UDC System privatization actions covered by this contract at each respective
installation. The EA is being conducted in accordance with the National Environmental Policy
Act (NEPA) of 1969, as amended, the Council on Environmental Quality’s regulations published
at 40 CFR Part 1500, and Army Regulation 200-2, Environmental Effects of Army Actions. The
EA will include an assessment of existing environmental, cultural, and socio-economic conditions
at the Installation, and will also include an evaluation of the effect on the real property under
easement(s) to be issued at time of Contract Award. The proposed privatization action under this
contract stipulates that the underlying land associated with the easements to be granted for the
existing UDC Systems remain the property of the Government, therefore the Government retains
the responsibility under federal and state regulations for monitoring and remediation efforts for
pre-existing ground contamination.

Since environmental assessments are in progress at the time of issuance of the utility
systems privatization request for proposal, the EAs provided in Section J, List of Attachments
are identified as Drafts. For each Draft EA, the Government has distributed a Public Notice
to organizations and individuals that are known to have an interest in the proposed
privatization action. The Government has also initiated cultural resources consultation with
the applicable federal and state historic preservation office(s) under Section 106 of the
National Historic Preservation Act of 1966, and solicited comments from the U.S. Fish and
Wildlife Service as to impacts, if any, to threatened and endangered species in accordance
with the Endangered Species Act of 1973. Copies of agency correspondence are included in
Appendix A of these Draft EAs. Following all public and agency coordination, the
Government intends to finalize the EA for each Installation so asto be able to provide a
completed NEPA document prior to award(s) under this Contract.

C.4.2 Easement

An Easement will be issued concurrently with Contract Award, conveying aright of way
for each UDC System. The rights of way will be based upon the Installation UDC maps. It isthe
Contractor's responsibility to record the easements and provide the Government with a certified
copy of the record easement(s).

C.4.3 Bill of Sale

A Bill of Sale will be issued concurrently with Contract Award, conveying the personal
property portion of the UDC System. The persona property for each UDC System to be
conveyed islisted in Section J, List of Attachments (Inventory). The Contractor shall notify the
Government and request a modification to the Bill of Sale if the Contractor discovers additional
personal property after contract award. Should the Government determine that personal property
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IS necessary to operate the UDC system and was not included in Section J the Government will
furnish the Contractor with a modification to the Bill of Sale. The Contractor shall accept the
modification along with the personal property included in the original Bill of Sale. The Contractor
and the Government intend that all capital improvements and enhancements to the facilities shall
remain personal property to the maximum extent permitted by law.

C.4.4 Contractor’sOn-site Facilitiesand Support Services

C.4.4.1 Contractor-Furnished. The Contractor, at his expense, shall furnish,
install, operate and maintain all facilities required to provide utility distribution service hereunder.
Title to al these facilities shall remain with the Contractor and it shall be responsible for all loss of
or damage to these facilities, except that arising out of the fault or negligence of the Government,
its agents, or its employees. The Contractor shall be responsible for all taxes and other chargesin
connection therewith, together with al liability arising out of the negligence of the Contractor
from the construction, operation or maintenance of these facilities.

C.4.4.2 Government-Furnished Space. The Instalation shall provide unimproved
land and parking spaces to the Contractor for its use in performing this Contract as follows:

Installation Space Provided

Fort Meade Approximately 1000 s.f. of unimproved land areaand 5
parking spaces.

Fort Myer Approximately 1000 s.f. of unimproved land areaand 5
parking spaces.

Fort McNair No space will be provided.

Fort A. P. Hill Approximately 1000 s.f. of unimproved land area for 5
parking spaces.

Fort Belvoir Approximately 1000 s.f. of unimproved land areaand 5
parking spaces.

The exact location of the Government-furnished space cannot be determined at this
time and will, therefore be determined after contract award.

C.4.4.3 Services Paid for by Contractor. If the Contractor utilizes UDC System
support facilities in the Government-furnished space, the following services and utilities shall be
provided and hilled to the Contractor at rates consistent with other non-Army tenants: natural
gas, electricity, telephone, sewage, potable water, and refuse collection.
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C.4.4.4 Joint Use of Utility Poles

The Government reserves the right to maintain existing telephone, cable TV and
other communications wires attached to the Contractor's power poles located within the
easements to be granted. The Government, also reserves the right to attached future telephone,
cable TV and other communications wires to any existing poles or poles constructed by the
Contractor in the future. The Utility shall allow no-cost joint use of utility pole space for the
Government's telecommunications lines and other Government-owned signal systems, such as for
cable televison. The Utility shall execute joint use agreements with telephone and cable providers
for additional or replacement poles or other services (requested by the telephone or cable
provider). The Government must maintain current contractual obligations with various signal
systems providers. Should it be determined that a portion of the powerline containing
Government (or contractor) equipment or linesis no longer needed, the Government may, in lieu
of restoration, require the Contractor to remove all of it's lines and equipment from the poles. If a
utility pole is no longer needed, the Government may require that the contractor, at no cost to the
Government; convey ownership of the poles to the Government or remove and dispose of said
utility poles.

C5 CAPITAL IMPROVEMENTSAND REPLACEMENTS
C.5.1 Meeting Standards

Upon Contract Award, the Contractor shall initiate action to bring all UDC Systems into
compliance with al relevant and appropriate standards identified in Paragraph C.8, in accordance
with the schedule set forth in paragraph C.5.1.1, the Contractor’s Initial Capital | mprovement
Plan and the Contractor’ s Performance Compliance Plan. At all times thereafter, the UDC
Systems shall comply with standards identified in Paragraph C.8. To the extent a UDC System is
not compliant at the time of Contract Award, the Contractor shall be responsible for making the
capital improvements and/or replacements necessary to bring the UDC System into operational
compliance. Because the Government believes that the natural gas systems at Fort Meade, MD
and Fort McNair, DC are not in compliance with relevant and appropriate standards, and further
believes that complete replacement, rather than repair, will be required to bring those systemsinto
compliance and to furnish the level of service required by this Contract, the Contractor shall make
the replacement of the natural gas systemsiits highest priority.

The Contractor will not be required to assume ownership of the existing natural gas UDC
Systems, but will be required to operate and maintain these UDC Systems on behalf of the
Government until such time that new natural gas UDC System(s) become operational. The new
natural gas UDC System(s) will be owned by the Contractor and at such time, the Contractor will
be required to meet all environmental regulations, policies, and guidances from federal, state and
local authorities to de-commission the existing Government-owned natural gas UDC Systems.

C-6 28 March 00



DACA31-00-R-0026

C.5.1.1 Capital Improvement Timelines. The Contractor shall complete al capital
improvements to bring the following UDC Systems into compliance with all relevant and
appropriate environmental, operational, and maintenance standards prior the end of the specified
periods. Not all utility systems below will require complete system replacement. The Contractor
isto use prudent engineering judgment to determine amount of UDC upgrade/replacement
required to meet all relevant and appropriate standards. If the Contractor reasonably proposes to
complete the capital upgrades prior to the maximum allowable time, the contractor may receive a
more favorable evaluation from the Government. Descending order of importance prioritizes the
list below. See Sections H and L for further descriptions of required reports and proposa
directions.

Fort Myer Natural Gas Distribution System 18 months after Contract Award date
Fort Meade Natural Gas Distribution System 30 months after Contract Award date
All other UDC Systems 60 months after Contract Award date

(If capital improvements are required)
C.5.2 Financing

The Contractor shall be responsible for obtaining financing for implementing its Initial
Capital Improvement Plan, subsequent Capital |mprovement Plans, Performance Compliance
Plans, and O&M Plans.

C.5.3 Coordinating Projects

C.5.3.1 With Installation. The Contractor shall fully coordinate all projects with
the Installation prior to initiation of UDC System construction projects. The Contractor shall, as
aminimum, submit to the Installation Directorate of Public Works (DPW) or Directorate of
Installation Support (DIS) an easement request, if needed, environmental compliance documents,
if needed, a design plan of proposed work, and an excavation permit. Environmental compliance
on an Ingtallation includes, among other requirements, compliance with the National
Environmental Policy Act (NEPA). Environmental documentation should not be initiated until
the Installation has at least conceptually approved the design and location of the new
construction.

C.5.3.2_Other Government Contractors. The Government will award other
contracts for specialized work, which is outside the scope of this contract. These contracts will
involve additional work at or near the site(s) under this contract. (e.g. Residential Community
Initiative). The contractor under this contract will fully coordinate its work with the work of
other government contractors (OGCs) and with the Contracting Officer. The contractor shall
carefully adapt its schedule and performance of work under this contract to accommodate the
work of the OGCs, and shall take coordination direction from the Contracting Officer. The
OGCs will be placed under similar contracting conditions regarding coordination. The contractor
shall make every reasonable effort to avoid interference with the performance of work by the
OGCs, as scheduled by the OGCs or by the government.
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C.5.3.2.1 Notification of Defective Work. If any part of the contractor’s
work is dependent upon the completion of work by OGCs, the contractor shall inspect such work
and promptly report to the Contracting Officer in writing any apparent defects or deficienciesin
such work that would render it unacceptable or prevent the Contractor from fulfilling his
requirements to deliver a quality product in compliance with the Contractor schedule. Failure to
perform such inspection of dependent OGC work, prior to commencement or continuance of
Contractor follow-on work would constitute an acceptance by the contractor of the work under
this contract, except for those defects and deficiencies in the work by other contractors which are
latent or otherwise were not discoverable by reasonable inspection.

C.5.3.2.2 Natification of Obstructive Conditions. If any part of the
contractor’ swork isimpeded by unscheduled occupation or obstruction of contractor areas by
OGC:s, the contractor shall promptly report such conditions in writing to the Contracting Officer.

C.5.3.3 Notification of Scheduling Conflicts. If the contractor becomes
aware of potential scheduling conflicts with activities by OGCs, the contractor shall promptly
notify the Contracting officer in writing.

C.5.3.2.4 Weekly Coordination Meetings. The contractor shal be
responsible for initiating and leading weekly coordination/scheduling meeting with the OGCs and
representatives of the Government. The contractor shall be responsible for updating of the
Contractor’s capital improvement (initial and subsequent) schedule to reflect revisions resulting
from the weekly coordination meetings.

C.5.4 Drawings

The Contractor shall create “as built” drawings for all new or renovated facilities installed
by the Contractor on the Installation. The Contractor shall provide drawings/GI S data to the
Government in an electronic format and in reproducible hard copy within 30 days after the
completion of the new or renovated UDC System project.

Installation Electronic Format
Fort Meade Paragraph C.5.4.1
Fort Myer Paragraph C.5.4.1
Fort McNair Paragraph C.5.4.1
Fort Belvoir Paragraph C.5.4.1
Fort A. P. Hill Paragraph C.5.4.1

C.5.4.1Contractor’ s Responsihility for GIS. The Contractor will be
responsible for providing the Government with the GIS data that isto be integrated into the
Government GIS System. The Contractor isto provide the GIS data in an Intergraph GeoMedia
version 3.0 format or compatible.
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C.5.5 Electrical Lighting

Electrical lighting will be included as part of the UDC Systems. Street lights, parking lot
lights, area lights, exterior pole-mounted lights, and sports (ball field) lighting are included in the
definition of the electrical UDC Systems if controlled from an exterior location and from the
electrical distribution system. All lighting circuits controlled from an interior facility location will
not be included in the definition of the electrical UDC Systems and therefore are not included in
this Contract.

C.6 OPERATION AND MAINTENANCE
C.6.1 Coordination of Work on Installation.

C.6.1.1 Routine Work. Routine work, such as the scheduled replacement or
abandonment/removal of electric, natural gas, potable water or wastewater utility
distribution/collections facilities, shall be coordinated with the Installation’ (s) DPW, DIS, or
designated representative on a monthly basis to ensure minimal impact to MDW Installation
missions and operations. A single point of contact for the Contractor shall be provided to the
Government for coordination.

C.6.1.2 Service and Trouble Calls. The Contractor’s 24-hour Service Line
telephone number will be published on the Instalation. The Government employee responsible
for the building or facility experiencing service outages or trouble will call the Contractor’s
Service Office to report an outage or service trouble. Restoration of service shall be coordinated
with the Installation’s DPW, DIS, or designated representative. The Contractor shall record
service outage calls, documenting the time of call, time of service restoration and cause of outage.
This information shall be provided to the Installation on a monthly basis or as specified by the
Contracting Officer.

C.6.1.3 Connections/Disconnections. The Contractor shall be responsible for
adding additional service points and/or deleting service points that are no longer required at the
discretion of the Contracting Officer. The Contractor shall provide a single point of contact for
service coordination with the DPW or DIS. The Government shall provide a point of contact per
Installation. Thiswork shall be included as part of the total cost bid in Schedule B. See also
Section L for additional details.

C.6.1.4 Temporary Service. Upon request, the Contractor shall extend
temporary service to contractors performing projects for the Government at the Installation. The
establishment, exact location and terms of service for such extensions shall be negotiated directly
by the Contractor, and shall be provided to the contractor performing work for the Government.
Thiswork shall be included as part of the total cost bid in Schedule B. See also Section L for
additional details.

C.6.1.5 Scheduled Utility Outages. The Contractor shall coordinate with the
Installation and other contractors of the Installation to facilitate planned utility outages and to
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provide underground utilities location markings to allow construction/repairs on the Installation to
proceed smoothly. Scheduled outages shall be coordinated with the Installation DPW, DIS, or
designated representative according to the table below. The Installation reserves the right to
either disapprove a scheduled utility outage or to cancel at any time, before or during, a scheduled
utility outage if such outage might adversely affect the Installation’s critical missions and
operations. Inthe event of such disapproval or cancellation, the parties will coordinate a mutually
acceptable aternative time for the scheduled outage. Scheduled utility outages conducted after
normal working hours may be required to lessen inconvenience to I nstallation mission critical
functions.

Scheduled Utility Outages:

Installation: Scheduled Outage Notification Days
Fort Meade, MD: 10 working days.
Fort Myer, VA: 17 working days.
Fort McNair, DC: 17 working days.
Fort Belvoir, VA: 17 working days.
Fort A. P. Hill, VA: 10 working days.

Fort Belvoir requires 24-hour electric service to the Fort Belvoir Commissary.
The Fort Belvoir Commissary does not have Army-owned stand-by generation, thus the
Contractor shall provide stand-by generation during scheduled outages as needed at no additional
cost to the Government.

At Fort Belvoir, the Contractor shal coordinate any scheduled potable water
outage for normal potable water maintenance with the Fort Belvoir DIS and shall inform all
affected Building Facility Managers or Housing Managers. The Contractor shall also inform the
Fort Belvoir DIS of any disruption of water service, including the time frame for repairs and
cause. Prior to re-establishment of potable water service, the Contractor shall coordinate with the
Dewitt Army Hospital Preventive Medicine personnel for testing of potable water for water
quality indicators.

C.6.1.6 Digging/Excavation Permits and Notifications. The Contractor shall
comply with the instructions and Installation policies of the Installation’s Digging or Excavation
Permit at least fourteen (14) working days prior to utility repair, maintenance, or upgrade that
may interfere with other services. The digging/excavation permits will be made available at the
Installations; contact Installation POC for additional information.

The Contractor shall mark the proposed location no more than 24 hours prior to
requesting the excavation/digging permit. The Contractor shall meet with the Installation or other
requesting party, by appointment, at the site (if requested) to discuss the details of the proposed
excavation. The Installation or other requesting party will provide a response, locating and
marking underground facilities and obstructions or request a Site meeting within seventy-two (72)
hours of notification. A log of requests will be kept by the notification service using a number to
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track requests and permits. The Contractor shall locate and mark its facilities upon request of the
Government. All parties will record and refer to tracking numbers in correspondence. Excavation
without proper notification and completed permit will be at the risk of Contractor. The
Contractor shall be liable for al damages and repairs caused by Contractor’s excavation. No
routine, non-emergency digging or excavation shall be performed on the Installation after 1600
hours on weekdays or at any time on weekends unless prior approval is obtained. Installation
Excavation Permit’s are available at each installation.

C.6.2 Metering and Billing

C.6.2.1 Existing Meters. The Contractor shall own, operate and maintain all
existing distribution meters located on the exterior of afacility. Utility meters located interior to a
facility will not be included. The Contractor shall read al existing meters (mounted on exterior of
facility) monthly and provide billing data to the Government monthly. Tenant billing
arrangements shall remain unchanged. The cost of operation, maintenance and reading of all
existing meters shall be included in the Total Cost in Section B.5, Price Proposals.

C.6.2.2 Additional Meters. The Contractor may be requested by the Contracting
Officer to install additional UDC System meters at selected locations. The Contractor would then
be required to read all additional meters monthly and provide billing data to the Government
monthly. Installation of additional meters shall not affect existing tenant billing arrangements.
The cost of operation, maintenance, and reading of additional meters shall be addressed in
accordance with the Changes Clause, Section H. See also Section L for metering cost proposal
information.

C.6.2.2.1 Kt Myer Meter Requirement. The Government requires
installation of meters on the potable water lines between Ft. Myer and Arlington Nationa
Cemetery and Henderson Hall. Thisincludes the “loop system” that serves the fire hydrants at
Henderson Hall.

C.6.2.3 Meter Maintenance. All meters shall be maintained according to the
Contractor’s standard operating procedures. The Contractor-owned meters shall be calibrated at
the beginning of the contract period and then periodically in accordance with the Contractor’s
standard practice. A copy of the Contractor’s meter maintenance policy or procedures shall be
provided to the Contracting Officer. Additional description of requirements is contained in
Section L.

C.7 SERVICE AND EMERGENCY RESPONSE
C.7.1 Outages

The Contractor shall use reasonable diligence to provide an uninterrupted distribution of
electric, natural gas, potable water and wastewater service at each Installation, but shall not be
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liable for damages, breach of contract or otherwise to the Government for failure, suspension or
other variations of service (in accordance with Para. C.8.2.2) occasioned by or in consequence of
any cause beyond the control of the Contractor, including acts of God or of the public enemy,
fires, floods, earthquakes or other catastrophic failure or breakdown of outside transmission or
other facilities. If, dueto actions of the Contractor, suspension, failure or other variation of
service (in accordance with Para. C.8.2.2) shall aggregate for more than the time limit specified
below per UDC System for any facility service location during any monthly billing period
hereunder, a Disruption Credit and/or Damages Credit shall be made in the monthly billing
specified in this Contract. The Disruption Credit shall not be applied before completion of the
Capital Improvement Plan or prior to the end of the timelines identified in Paragraph C.5.1.1,
whichever occurs first. Scheduled utility outages for routine repair will not be included in the

aggregate limit.

Disruption Credit:

UDC System Disruption Credit Rate Agaregate Limit
Electric $100.00 per service location per hour after 4 hours
Natural Gas $100.00 per service location per hour after 4 hours
Potable Water $50.00 per service location per hour after 4 hours
Wastewater $50.00 per service location per hour after 4 hours

Service Location: Service Location for use in calculation of the Disruption/Damage Credit is
defined as one UDC System per building. If, for example, a Contractor provides electric, natural
gas, potable water, and wastewater collection/distribution service to a building, 4 service locations
would result, one per type of UDC service.

The Disruption Credit shall be credited to the Installation on the Contractor’s monthly utility
service bill no later than the second month following the event and shall be clearly indicated on the
utility service hill.

Damages Credit: Damages Credits shall be applied to recover the Government’s imputed costs
arising from actions required by the Government to repair, replace, remediate, compensate for, or
avoid the effects of the failure, suspension or other variation of service. The Government’s
imputed cost shall be determined by Government determination of appropriate labor, equipment,
overhead and other reasonable rates as required by the Government to repair, replace, remediate,
compensate for or avoid the effects of a UDC System failure, suspension or other variation of
service.

The Damages Credit shall be credited to the Installation on the Contractor’s monthly utility
service bill no later than two months after the Government notifies the Contractor of the
Government’ simputed costs. The Damages Credit shal be clearly indicated upon the
Contractor’s monthly utility bill.
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C.7.2 Routine Service Calls

The Contractor shall respond to aroutine service call after receiving notification and
initiate restoration within the time indicated in the chart below. Initial response to the routine
service call is defined as any UDC System problem other than an Emergency Situation as defined
below. Responseto aroutine service cal is defined as having a Contractor representative on-site
to assess and initiate remedies to the problem. The Contractor shall have in place a mechanism,
means, or procedure by which the Installation DPW or DIS personnel can quickly notify the
Contractor of the utility service problem. If thereisan order of precedence of
numbers/Contractor personnel to call, the Contractor shall clearly define that precedence. If the
utility service problem is caused due to an upstream distribution fault (outside the I nstallation),
the Contractor should coordinate with the upstream service provider, then advise the Installation
DPW or DIS personnel of the “restoration of utility service” priority.

Outage Response Times:

I nstallation Normal Hours Response | Non-Normal Hrs Response
Ft. Meade, MD 0730to 1600 hrs. | 30 min 1601 to 0729 hrs. 45 min
Ft. McNair, DC 0730to 1600 hrs. | 30 min 1601 to 0729 hrs. 45 min
Ft. Myer, VA 073010 1600 hrs. | 30 min 1601 to 0729 hrs. 45 min
Ft. Belvoir, VA 0630to 1600 hrs | 45 min 1601 to 0629 hrs 60 min
Ft. A. P. Hill, VA | 0730to 1600 hrs. | 30 min 1601 to 0729 hrs. 45 min

C.7.3 Emergency Situations

An Emergency Situation is an interruption to UDC System service that creates a potential
life, health or safety concern to Installation personnel, as determined by the Installation DPW or
DIS. The Contractor shall respond to Emergency Outages within 30 minutes after the Contractor
receives notification. Definition of emergency situations will include downed live electric
conductors, electric transformer outages or fires, any natural gas leakage, potable water main
rupture, or wastewater force main ruptures. Response to the Emergency Situation is defined as
having a Contractor representative on-site to assess and initiate remedies toward the situation.

C.7.4 Maor Storm Damage and Outage Restor ation Priority

The Contractor shall have in place a mechanism, means, or a procedure (including a
telephone number) by which the Installation DPW, DIS, or designated representative can quickly
notify the Contractor of the outage/damage caused by a weather or natural event. The Contractor
shall have an emergency plan in place for an efficient restoration of UDC service. If the storm
damage is widespread and affects more than the Installation, the Installation DPW or DIS
personnel must be advised of the Installation’s restoration of utility service priority. The
Contractor shall notify the Installation DPW or DIS personnel of the situation/priority as soon as
possible. The Installation will provide the Contractor with a prioritized service restoration list,
contained in Section J, List of Attachments. The Contractor shall restore UDC service to the
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Installation facilities in the prioritized order as indicated on the Government furnished list, asis
reasonable. The priority response will take into consideration the Contractor’s other critical
civilian priorities (life-safety priorities such as hospitals), if applicable.

C.7.5 Notification

The Contractor shall establish a point of contact phone number (24-Hour Service Line) for
use by the Government in providing response for outage, service problems, or falures. The 24-
Hour Service Line shall be available continuously throughout the term of the Contract.
Notification of outage, service problems, or other failures by Installation personnel to the
Contractor shall be through the 24-Hour Service Line. Notification of outage or service trouble is
defined as any person on the Installation notifying the Contractor of the outage or service trouble
on the 24-Hour Service Line.

C.8 STANDARDS
C.8.1 General Performance Standards

Unless otherwise provided for in this Contract, the Contractor shall performiits required
services in accordance with relevant and appropriate standard construction, operations,
maintenance, management, safety and other relevant codes and standards, written or otherwise,
that apply to its public utility service customers (if applicable) or genera public customers whose
service characteristics, either individually or collectively, are comparable to the service
characteristics for the Installation(s). The Contractor shall be required to comply with all relevant
and appropriate local, state/district and federal codes, regulations or laws, and changes thereto, as
they pertain to the design, installation, operation, maintenance and repair of the utility
distribution/collection systems. The Contractor shall comply with all relevant and appropriate
ordinances, rates, standards, operating policies or standard operating procedures, as well as
modifications thereto, as they are made and enacted. The Contractor may elect to maintain the
UDC System(s) in accordance with additional or more stringent standards or specifications than
the minimum described herein. The Contracting Officer reserves the right to periodically request
an unannounced inspection of facilities to assure compliance with applicable codes and
regulations.

C.8.2 Electric Performance Standards

C.8.2.1 Electric Standards. The €electric distribution system(s) shall be operated
and maintained in accordance with the Nationa Electric Safety Code (ANSI-C2) (as applicable),
National Electric Code (NEC) (as applicable), Army Regulation (AR) 420-49, Utility Services, al
relevant and appropriate state/district, federal, and local safety, fire, and environmental laws or
codes. All meters shall be maintained according to the Contractor’ s standard operating
procedures, if relevant and appropriate.
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C.8.2.2 Voltage Standards. The Installations' nomina secondary voltages are:
120 or 240 volts, single phase, two wire; 120/240 volt, single-phase, three wire; 120/208 volt,
three-phase, four wire, wye connected; 277/480 volt, three-phase, four wire, wye connected; 240
volt, three-phase, three wire; 120/240 volt, three-phase, four wire, delta connected. The
Contractor will make every reasonable effort to maintain voltage levels, as measured at the service
entrance connection point, to +/- 5% for lighting, residential, and light commercial type services,
and +/- 10% for large power or industrial type services. The voltage variation limits are based
upon constant load consuming devices or gradual load changes and not upon fluctuating loads
(large inrush currents, etc). The Contractor will perform random sampling of each type of service
during peak and off-peak usage periods each contract year. Samples shall be taken at multiple
points along multiple feeders from each substation. Voltage data shall be incorporated in the
Annua O&M Plan. Sample population shall be one per five hundred service points.

C.8.2.3 Energy Efficiency. All replacements, additions, renewals or upgrades
shall be with energy efficient equipment. An example would be a replacement of a mercury vapor
streetlight with a high-pressure sodium light or more efficient light type. Transformer efficiencies
for replacements, additions, renewals or upgrades shall be in accordance with the Rural Utility
Service (RUS) Bulletin 61-16, Guide for the Economic Application of Distribution Transformers,
and the Environmental Protection Agency (EPA) Energy Star Program.

C.8.3 Natural Gas Performance Standards

The Government-owned natural gas distribution systems shall be operated, maintained,
de-commissioned (purged, capped and filled) in accordance with the Code of Federal Regulations
(CFR), Title 49; Department of Transportation (DOT), Sections 190, 191, 192, and 199; AR 420-
49, Utility Services, and relevant and appropriate state/district, local, and federal safety, fire and
environmental laws/codes. The new Contractor-owned natural gas distribution system shall also
be operated and maintained in accordance with the Code of Federal Regulations (CFR), Title 49;
Department of Transportation (DOT), Sections 190, 191, 192, and 199; AR 420-49, Utility
Services, relevant and appropriate state/district, local, and federal safety, fire and environmental
laws/codes.

C.8.4 Potable Water Performance Standards

The Contractor shall manage the operation, maintenance, repairs, replacement, extension
and/or removal of all or portions of the potable water system to ensure that adequate and
dependable potable water utility distribution service is provided to each Government or tenant
connection within the Installation(s) and to comply with AR 420-49, Utility Services and all
relevant and appropriate federal, state/district and local environmental, health and safety laws and
regulations for potable water and fire protection. All applicable environmental permitting issues
will be the responsibility of the Contractor.
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C.8.5 Wastewater Performance Standards

The Ingtallation’s wastewater collection system shall be operated and maintained in
accordance with AR 420-49, Utility Services, and relevant and appropriate federal, state/district
and local hedlth, safety, environmental, operational laws, regulations or standards. All applicable
environmental permitting issues (such as National Pollution Discharge and Elimination System
(NPDEYS)) will be the responsibility of the Contractor, at no additional cost to the Government.

C.8.6 Environmental Perfor mance Standards

The Ingtallation’s UDC Systems shall be operated and maintained in accordance with AR
200-1, AR 200-2, Nationa Historic Preservation Act (NHPA), the Resource Conservation and
Recovery Act (RCRA), and all relevant and appropriate federal, state/district, and local, health,
safety, environmental, operational laws, regulations or standards. All applicable environmental
permitting issues (such as National Pollution Discharge and Elimination System (NPDES)) will be
the responsihility of the Contractor, at no additional cost to the Government. The Contractor
shall obtain the Contracting Officer’s approval prior to any action that would affect the
Installation environment. Actionsthat potentially affect the Installation’ s environment may
include, but are not limited to, construction, improvement, or replacement of UDC System
facilities, changes in operations and maintenance procedures, actions that will affect the nature of
contaminant treatment and release, changes to historic register or historic register-eligible
properties within or along the then-existing easement, and excavation of soil or other materials.
The Contractor shall complete al actions as required by NEPA to comply with AR 200-2 and AR
200-1 (e.g. Record of Environmental Consideration, Environmental Assessment, or
Environmental Impact Study) for new work outside the then-existing easement that may affect the
environment of the Installation.

C.9 LIMITATIONSOBLIGATIONS
C.9.1 No Off-Site Service

The Contractor shall not use any UDC System to serve customers outside the Installation
without express prior written approval of the Contracting Officer.

C.9.2 Government Responsibilities

The Government will retain ownership of utility facilities at points described in Section J,
List of Attachments, General UDC System Descriptions.

C.9.3 Disposition of Facilities
C.9.3.1 Disposition of Excessed/Abandoned Facilities. The removal and/or

disposition of excess or abandoned facilities and materials that are not used and useful for the
purpose of providing utility services within the Installation shall be the responsihility of the
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Contractor. All abandonment and disposal activities shall be conducted in accordance with all
relevant and appropriate laws, regulations, and proprietary operating procedures.

C.9.3.2 Disposition Upon Expiration. Prior to expiration of this Contract, the
Government intends to develop justification for authorizing sole source procurement with the
Contractor for the next ten-year contract period (or maximum term allowed by FAR Part 41).
The Contractor’s unrecovered investment will be determined as set forth in Paragraph H.4,
Termination Liability.

C.10 CONTRACTOR PERSONNEL ADMINISTRATION
C.10.1 Personnel Selection
C.10.1.1 Contractor’s Obligations. The Contractor shall select personnel who

meet the minimum personnel qualifications stated herein, shall supervise techniques used in their
work, and shall keep them informed of al improvements, changes, and methods of operations.

C.10.1.2 Contractor’s Rights. The Contractor shall have the right to replace or
transfer its personnel and to substitute other qualified personnel; provided, however, that such
transfers or replacements will not cause a delay in services rendered.

C.10.1.3 Limitations. The Contractor shall ensure that its personnel under this
Contract are not placed in a position:

1. where they are appointed or employed by Government personnel or
under the supervision, direction, or evaluation of Government personnel, military or civilian;

2. of Army staff or Army policy-decision making;

3. of command, supervision, administration, or control over Department of
the Army military or civilian personnel, or personnel of other Contractors, or become a part of the
Government organization;

4. for usein administration or supervision of military procurement
activities; or

5. to establish requisitioning objectives, station stockage lists, or direct
supply channels to a manufacturer, or otherwise circumvent established Department of Army
supply channels.

C.10.1.4 Contractor’s Employees are not Government Agents. The utility
services performed under this contract do not require the Contractor or its employeesto exercise
personal judgment and discretion on behalf of the Government, but rather, the Contractor’s
employees will act and exercise persona judgment and discretion on behalf of the Contractor.
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C.10.1.5 Indallation’s Rules Apply to Contractor. Rules, regulations, direction,
and requirements issued by Installation or other command authorities, under their responsibility
for good order, administration and security, apply to all personnel who enter the Installation or
who travel by Government transportation. The Contractor will not construe or interpret thisto
establish any degree of Government control that is inconsistent with a utility services contract.

C.10.2 Minimum Qualifications

C.10.2.1. Key Management Personnel. Key management personnel shall include
a Project Manager, aternate Project Manager, and Utility Maintenance Manager. These
personnel must have experience in managing an effort of smilar size and scope requiring similar
technical and management skills. These management personnel should have overall experience in
the operation and maintenance of a comparable utility activity of the same or similar scope.

C.10.2.2. Project Manager. Project Manager and Alternate Project Manager
must each have a minimum of seven years experience as a project manager satisfying all
requirements stated in the immediately preceding paragraph.

C.10.2.3. Utility Manager. The Utility Manager must have a minimum of seven
years experience as an operations and maintenance supervisor for a utility distribution/collection
system of at least similar size and complexity to the Installation’ (s). The Utility Manager must
have demonstrated working knowledge of al applicable national standards of at least one (1) of
the four (4) (electric, natural gas, potable water, and wastewater) UDC Systems covered by this
Contract.

C.10.2.4. Other Key Personnel. Other personnel may be considered by the
Contractor as* Key Personnel” as the result of the Contractor’s organization alignment or if the
duties and skills of certain individuals are essential to Contract performance and their
replacements would result in interruption of some essential utility service. Any personnel in
supervisory and management positions must have a minimum of five years experience
commensurate with the position held. See Section H, Key Personnel.

C.10.2.5. Personnel Certifications. Personnel holding the following categories of
positions must be certified as stated below, if applicable:

1. Water Treatment Specialist - Certified by Virginia or the District of
Columbia as a Water Treatment Speciaist.

2. High Voltage Lineman - Certified by Virginia, Maryland, or the
District of Columbia as a High Voltage Lineman.

3. Master Plumber - Certified by Virginia, Maryland, or the District of
Columbia as a Master Plumber.
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4. Waterworks Operator — Certified by Virginia or the District of
Columbia as a Waterworks Operator.

C.10.2.6. Electricians. Electricians must possess a working knowledge of the
U.S. National Electric Safety Code and the ability to read and interpret plans, specifications and
drawings. These personnel must have a minimum of four years experience as a journeyman
electrician and a current license from the jurisdiction(s) in which they will be working under this
Contract.

C.10.2.7. Welders. Welders shall have demonstrated through training and/or
experience, such as successful completion of an apprentice program, a knowledge of the full range
of standard welding processes, including electric arc, oxyactetylene and inert gas shielded
processes, and the ahility to plan layout work from sketches to blueprints. Incumbents shall also
demonstrate knowledge of physical properties and welding techniques of various common metals
and alloys, and the ability to perform welding in flat, vertical and overhead positions while
maintaining required tolerances.

C.10.2.8. Plumbers. Plumbers must possess a working knowledge of local
building codes and the ahility to read and interpret plans, specifications and drawings. These

personnel must have a minimum of four years experience as a master plumber and must have a
current certification from the jurisdiction(s) in which they will be working under this Contract.

END OF SECTION C
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